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AMENDMENT #1 TO SOLAR POWER PURCHASE AGREEMENT 

 

 This Amendment #1 is entered into this _____ of May, 2017 (the “Effective Date”), 

between Readington Solar PV LLC (hereinafter referred to as the “Developer”) and the 

Readington Township Board of Education (hereinafter referred to as the “Buyer”). 

 

 WHEREAS, the Buyer and Developer (hereinafter referred to individually as a “Party” 

and collectively as “Parties”) entered into a Solar Power Purchase Agreement dated September 

23, 2016 (hereinafter referred to as “the Original Agreement”); 

 

 WHEREAS, as of the effective date Developer has obtained all non-ministerial 

Governmental Approvals required by Applicable Legal Requirements for the construction, 

installation and operation of the Facilities with the exception of (i) the interconnection agreement 

from the EDC which is pending final approval of the EDC and (ii) final approval from 

Hunterdon County Soil Conservation District which in anticipated in the next ten days;  

 

 WHEREAS, in accordance with Section 3(c) of the Agreement (i) Developer has 

furnished Buyer’s Representative, for Buyer’s approval, copies of the Plans which have been 

approved by Buyer and (ii) Developer has provided Buyer with an updated construction 

schedule, a copy of which is attached hereto as Attachment 1 (the “Updated Construction 

Schedule”); and 

 

WHEREAS, in accordance with the Updated Construction Schedule, Developer has 

requested that the Agreement be amended to extend the Outside Commercial Operation Date to 

the date which is sixty (60) days following the anticipated Commercial Operation Date set forth 

in the Updated Construction Schedule; 

 

WHEREAS, the Parties desire to amend the Agreement to reflect the final design as set 

forth in the approved Plans; 

 

 NOW, THEREFORE, the parties mutually agree as follows: 

 

1. Capitalized terms used in this Amendment #1 and not defined herein have the meanings 

assigned to them in Original Agreement.  The Recitals are incorporated into this 

Amendment #1. 

 

2. Developer hereby notifies Buyer that the conditions set forth in Section 3(c) have been 

met or waived by Developer as of the Effective Date.   
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3. As of the Effective Date, Buyer hereby waives any right to terminate for failure to satisfy 

condition 3(c)(i) on or before the Governmental Approval Date. 

 

4. Buyer hereby acknowledges approval of the Plans and the Parties agree execution of this 

Amendment shall serve as Notice to Proceed in accordance with Section 3(c). 

 

5. In accordance with and as satisfaction of the obligations under Section 3(d), Developer 

shall pay to the Buyer an amount equal to $63,125 within three (3) business days of 

execution of this Amendment. 

 

6. The Original Agreement is hereby amended as follows: 

 

 

a) The defined term “Outside Commercial Operation Date” in Section 1 of the Agreement 

is hereby replaced with the following 

 

“Outside Commercial Operation Date” means February 19, 2018, subject to the 

provisions of Section 3(e) hereof. 

  

b) By striking Exhibit B and replacing it with Exhibit B attached hereto.  

c) By striking Exhibit C and replacing it with Exhibit C attached hereto. 

 

7. Failure to Achieve the Outside Commercial Operation Date. Developer acknowledges 

that should it fail to achieve the Outside Commercial Operation Date for reasons other 

than Force Majeure, delays by the EDC in approval and execution of the interconnection 

agreement or any other delays caused by the EDC or the Buyer, then, in addition to 

Buyer’s right to terminate the Original Agreement, as amended, contained in Section 3(e) 

of the Original Agreement, Buyer shall also, at its sole option, have the alternative right 

to grant Developer an extension of time to achieve Commercial Operation in exchange 

for Developer’s forfeiture of Developer’s right to apply the Annual Rate Escalator to 

Year 2 of the Rate set forth in Exhibit C attached hereto.  For the avoidance of all doubt, 

should Buyer exercise this option, the Annual Rate Escalator would first be applied to the 

Rate in Year 3 and the Rate schedule set forth in Exhibit C shall be adjusted accordingly.  

Developer shall not be entitled to terminate the Original Agreement, as amended by this 

Amendment #1 in the event it fails to achieve the Outside Commercial Operation Date. 

 

8. Ordering of Modules.  Developer represents that it placed an order for the solar panel 

modules on May 10, 2017, and that as of the date of this Amendment #1 it anticipates 

receipt of the modules on or before September 11, 2017.   
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9. Entire Agreement; Governing Law. This Amendment #1 shall be governed by the laws of 

the State of New Jersey. 

 

10. Authority.  Each Party represents and warrants to the other Party that it has the power, 

right and authority to enter into this Amendment #1 and to consummate the transactions 

contemplated hereby. 

 

11. The Parties may execute this Amendment #1 in counterparts, which shall, in the 

aggregate, when signed by both Parties constitute one and the same instrument; and, 

thereafter, each counterpart shall be deemed an original instrument as against any Party 

who has signed it.  Delivery of an executed counterpart of this Amendment #1 by 

facsimile transmission or by other electronic transmission shall be effective as delivery of 

a manually executed counterpart of this Amendment #1. 

 

12. Except as modified and amended in this Amendment #1, the Original Agreement remains 

in full force and effect, and the Parties hereby ratify and re-affirm the Original 

Agreement in all respects. 

[signatures follow] 
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IN WITNESS WHEREOF, the Parties have executed this Amendment #1 as of the date first 

above written. 

 

Buyer:      Developer 

 

READINGTON TOWSHIP 

BOARD OF EDUCATION READINGTON SOLAR PV LLC 

 

By: _____________________  By: Ameresco, Inc., its sole member 

 

  

      By: ______________________________ 

       James J. Walker, Vice President 

 

  



 

2158806-1 

EXHIBIT B 

PRELIMINARY DESCRIPTION OF FACILITIES 

Name: Facility 1:Holland Brook School 

Address: 52 Readington Road, Readington, NJ 08889 

The final Facilities Description shall be the final As-Built drawings to be provided after Commercial 

Operation Date. The information below is preliminary and subject to change. 

General Facilities Description: 

1. Facilities Size DC:  686.7 kW_DC at STC capacity 

2. Facilities Size AC:  544 kW_AC 

Solar PV Panels: 

1. Manufacturer: Hyundai 

2. Model Number:  HiS – S350RI 

3. Module Wattage:  350W 

4. Panel Count: 1,962 

5. Type: Monocrystalline 72-cell Modules 

6. Array tilt: 25 degrees 

7. Warranty Information: Free from defects in materials and 

workmanship for 10 years, 97.5% 

minimum production on year 1, and 25 

year linear power output with 80% 

minimum production at year 25. 

 

Inverters:  

1. Manufacturer:  Yaskawa Solectria 

2. Model Number:  PVI-28TL-480, PVI-36TL-480, PVI-60TL-480 

3. Number and size to be installed:  (1) 28 kW inverter, (1) 36 kW inverters 

(8) 60 kW inverters 

4. String size and Quantity: 18 panels per string with 109 total strings. 

5. Warranty Information:  10 Year standard warranty 

 

Mounting Facilities: 

1. Manufacturer:  Patriot 
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2. Model Number:  ATLAS-1-HIGH-SPEC-5 

3. Type:  Ground Mounted -Pole Driven 

 

 

Data Acquisition Facilities (DAS): 

1. Manufacturer: Draker Energy 

2. Model: Draker PV 250 Base Station or equivalent 

Landscaping: 

A specific landscaping layout will be developed for the Holland Brook School that will allocate a 

portion of the $10,000 landscaping budget to tree replanting in the triangular area north of the track 

field and as designated in the orange boxes on the Conceptual Layout in Exhibit D. The plan will be a 

habitat-oriented planting plan developed in consultation with the Buyer. The replanted area will be 

enclosed by a wildlife resistant fence.  

The $10,000 budget includes both Readington Middle School and Holland Brook School. If the Buyer 

requests landscaping in excess of the landscaping that can be supported by the Developer’s $10,000 

budget, the Developer shall be entitled to increase the Electricity Price for each $10,000 of 

additional costs in accordance with the following: 

For each increase in landscaping costs of 

$10,000  in excess of the Developer’s $10,000 

landscaping budget 

Electricity Price Change 

For each $10,000 increment  $0.0005/kWh 
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Solar PV Facilities Layout:  
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Electrical Facilities Layout:  
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EXHIBIT B 

PRELIMINARY DESCRIPTION OF FACILITIES 

Name: Facility 2:Readington Middle School 

Address: 52 Readington Road, Readington, NJ 08889 

The final Facilities Description shall be the final As-Built drawings to be provided after Commercial 

Operation Date. The information below is preliminary and subject to change. 

General Facilities Description (rooftop): 

3. Facilities Size DC:  163.8 kW_DC at STC capacity 

4. Facilities Size AC:   126 kW_AC 

 

General Facilities Description (ground mount): 

5. Facilities Size DC:  132.3 kW_DC at STC capacity 

6. Facilities Size AC:  110 kW_AC 

(For the purpose of the Guaranteed kWh, the rooftop and the ground mount will be deemed one 

facility). 

Solar PV Panels (rooftop): 

8. Manufacturer: Hyundai 

9. Model Number:  HiS – S350RI 

10. Module Wattage:  350W 

11. Panel Count: 468 

12. Type: Monocrystalline 72-cell Modules 

13. Array tilt: 5 degrees 

14. Warranty Information: Free from defects in materials and 

workmanship for 10 years, 97.5% 

minimum production on year 1, and 

25 year linear power output with 80% 

minimum production at year 25. 

 

Solar PV Panels (ground mount): 

15. Manufacturer: Hyundai 

16. Model Number:  HiS – S350RI 
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17. Module Wattage:  350W 

18. Panel Count: 378 

19. Type: Monocrystalline 72-cell Modules 

20. Array tilt: 25 degrees 

21. Warranty Information: Free from defects in materials and 

workmanship for 10 years, 97.5% 

minimum production on year 1, and 

25  year linear power output with 80% 

minimum production at year 25. 

Inverters (rooftop):  

6. Manufacturer:  Yaskawa Solectria 

7. Model Number:  PVI-36TL-480, PVI-60TL-480 

8. Number and size to be installed:  (2) 36 kW inverters and (1) 60 kW inverter 

9. String size and Quantity: 18 and Quantity 26 

10. Warranty Information:  10 Year standard warranty 

Inverters (ground mount):  

11. Manufacturer:  Yaskawa Solectria 

12. Model Number:  PVI 50-TL, PVI 60-TL 

13. Number and size to be installed:  (1) 50 kW inverter and (1) 60 kW inverters  

14. String size and Quantity: 18 and Quantity 21 

15. Warranty Information:  10 Year standard warranty 

 

Mounting Facilities (rooftop): 

4. Manufacturer:  Genmount 

5. Model Number:  Genmounts LT 

6. Type:  Ballasted Solar Racking 

Mounting Facilities (ground mount): 

7. Manufacturer:  Patriot 

8. Model Number:  ATLAS-1-HIGH-SPEC-5 

9. Type:  Ground Mounted- Pole Driven 
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Data Acquisition Facilities (DAS): 

3. Manufacturer: Draker Energy 

4. Model: Draker PV 250 Base Station or equivalent 

Landscaping: 

A landscaping layout will be developed for the Readington Middle School that will allocate a portion 

of the $10,000 landscaping budget to screen the ground array in the front of the school where the 

buses currently park, by planting on the East along the driveway and the South along Readington 

Road, as portrayed in the orange boxes on the Conceptual Layout in Exhibit D. The landscaping will 

include a diverse mixture of plantings and will not consist of a monotype of a single species of plant. 

The $10,000 budget includes both Readington Middle School and Holland Brook School. If the Buyer 

requests landscaping in excess of the landscaping that can be supported by the Developer’s $10,000 

budget, the Developer shall be entitled to increase the Electricity Price for each $10,000 of 

additional costs in accordance with the following: 

For each increase in landscaping costs of 

$10,000  in excess of the Developer’s $10,000 

landscaping budget 

Electricity Price Change 

For each $10,000 increment  $0.0005/kWh 
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Solar PV Facilities Layout (Rooftop):  
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Solar Facilities Layout (Ground mount): 
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Electrical Facilities Layout:  
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EXHIBIT B 

PRELIMINARY DESCRIPTION OF FACILITIES 

Name: Three Bridges Elementary School 

Address: 480 Main Street, Readington, NJ 08887 

The final Facilities Description shall be the final As-Built drawings to be provided after Commercial 

Operation Date. The information below is preliminary and subject to change. 

General Facilities Description: 

7. Facilities Size DC:  132.3 kW_DC at STC capacity 

8. Facilities Size AC:  108 kW_AC 

Solar PV Panels: 

22. Manufacturer: Hyundai 

23. Model Number:  HiS – S350RI 

24. Module Wattage:  350W 

25. Panel Count: 378 

26. Type: Monocrystalline 72-cell Modules 

27. Array tilt: 5 degrees (flat roof) and 6.5 degrees 

(pitched) 

28. Warranty Information: Free from defects in materials and 

workmanship for 10 years, 97.5% 

minimum production on year 1, and 

25 year linear power output with 80% 

minimum production at year 25. 

 

Inverters:  

16. Manufacturer:  Yaskawa Solectria 

17. Model Number:  PVI 36-TL 

18. Number and size to be installed:  (3) PVI 36-TL 

19. String size and Quantity: 18 and Quantity of 21 

20. Warranty Information:  10 Year standard warranty 

 

Mounting Facilities: 
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10. Manufacturer:  Genmounts 

11. Model Number:  Gemounts LT , Genmounts FastPitch  

12. Type:  Ballasted Rooftop,  Pitched Rooftop 

 

 

Data Acquisition Facilities (DAS): 

5. Manufacturer: Draker Energy 

6. Model: Draker PV 250 Base Station or equivalent 
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Solar PV Facilities Layout:  
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Electrical Facilities Layout:  
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EXHIBIT C  

AGREEMENT PROVISIONS  

Annual Facilities Degradation Factor 

 

0.5% 

EDC 

 

Jersey Central Power and Light 

Buyers Representative  The Buyer’s Representative shall be Gabel 

Associates.  Developer shall direct all 

communications and requests for 

information to Buyer through the Buyer’s 

Representative at all times until the point of 

Commercial Operation of all of the 

Facilities. 
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Electricity Price 

 

Guaranteed kWh: [on a per facility basis] 

True Up Term Years 
Holland Brook School 

Guaranteed kWh 

Years 1-5  3,821,825  

Years 6-10  3,727,230  

Years 11-15  3,634,977  

 

True Up Term Years 
Readington Middle School 

Guaranteed kWh 

Years 1-5  1,639,647  

Years 6-10  1,599,064  

Years 11-15  1,559,485  

 

First Year Rate ($/kWh) 0.06799$                                                                        

Annual Rate Escalator 1.99%

Year Electricity Price

($/kWh)

1 0.06799

2 0.06934

3 0.07072

4 0.07213

5 0.07357

6 0.07503

7 0.07652

8 0.07805

9 0.07960

10 0.08118

11 0.08280

12 0.08445

13 0.08613

14 0.08784

15 0.08959

Readington Board of Education

Electricity Price
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True Up Term Years 
Three Bridges School 

Guaranteed kWh 

Years 1-5  665,646  

Years 6-10  649,171  

Years 11-15  633,103  
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Attachment 1: Updated Construction Schedule 

 

 

ID Name Duration Start Finish Status

1 Kickoff Meeting 1 Days 3-Aug-2016 4-Aug-2016 Completed

2 Preliminary Site Visits 3 Days 12-Oct-2016 14-Oct-2016 Completed

3 Structural Site Visits 1Day 27-Dec-2016 27-Dec-2016 Completed

4 Civil Site Visits 2 Days 12-Dec-2016 13-Dec-2106 Completed

5 Develop 30% Designs 6 Days 28-Dec-2016 3-Jan-2017 Completed

6 Landscaper Sent Preliminary Designs 11 Days 28-Dec-2016 8-Jan-2017 Completed

7 Ameresco Review of  Preliminary Designs 3 Days 4-Jan-2017 7-Jan-2017 Completed

8 Readington Review 2 Days 7-Jan-2017 9-Jan-2017 Completed

9 Readington Planning Board Meeting  Section 31 Courtesy Review 1 Days 27-Feb-2017 27-Feb-2017 Completed

10 Final Landscaping Plans 1 Days 5-May-2017 6-May-2017

11 Dept of Education Applications 90 Days 5-May-2017 3-Aug-2017

12 Civil Approvals 35 Days 30-Mar-2017 4-May-2017 Completed

13 Hunterdon County Soil Conservation District, Planning & Health Department Approvals 130 Days 24-Apr-2017 1-Sep-2017

14 Complete Final (Permitting Level) Designs 65 Days 24-Jan-2017 30-Mar-2017 Completed

15 Submit Interconnection Application to  JCP&L 1 Days 18-Apr-2017 18-Apr-2017 Completed

16 Submit SREC applications to NJ Clean Energy 1 Days 31-Mar-2017 31-Mar-2017 Completed

17 Fire Department Design Review Meeting 1 Days 11-May-2017 11-May-2017

18 JCP&L Review & Execute Interconnection Agreements 30 Days 18-Apr-2017 18-May-2017 15

19 Submit Building & Electrical Permitting Applications 30 Days 3-Aug-2017 2-Sep-2017 11

20 Order Modules 130 Days 5-May-2017 12-Sep-2017

21 Order Racking, Inverters, Other Major Equipment 75 Days 20-Jun-2017 3-Sep-2017

22 Pre-Construction Meeting with Readington 1 Days 26-Jul-2017 26-Jul-2017

23 Installation of  Rooftop Mounting System 10 Days 12-Sep-2017 22-Sep-2017 20

24 Installation of Rooftop PV Panels 20 Days 22-Sep-2017 12-Oct-2017

25 Wiring of Rooftop PV Panels 10 Days 12-Oct-2017 22-Oct-2017

26 Installation & Wiring of Rooftop Inverters 5 Days 22-Oct-2017 27-Oct-2017

27 Rooftop Service Upgrade/ Tie in 2 Days 27-Oct-2017 29-Oct-2017

28 Rooftop DAS Installation 2 Days 27-Oct-2017 29-Oct-2017

29 Rooftop testing 2 Days 29-Oct-2017 31-Oct-2017

30 Roof Punchlist 2 Days 31-Oct-2017 2-Nov-2017

31 JCP&L pole removal and replacement at Readington Middle School 10 Days 10-Jul-2017 20-Jul-2017

32 Ground Penetrating Radar 2 Days 26-Jul-2017 28-Jul-2017

33 Ground Site Mobilization 5 Days 2-Sep-2017 7-Sep-2017 19

34 Ground Site Work & Landscaping Start 10 Days 7-Sep-2017 17-Sep-2017

35 Racking and Other Material Deliveries 3 Days 3-Sep-2017 6-Sep-2017 21

36 Installation of Ground Mounting System 20 Days 6-Sep-2017 26-Sep-2017 35

37 Module Deliveries 1 Days 12-Sep-2017 13-Sep-2017 20

38 Installation of Ground PV Panels 25 Days 13-Sep-2017 8-Oct-2017 37

39 Wiring of Ground PV Panels 25 Days 8-Oct-2017 2-Nov-2017

40 Installation & Wiring of Ground Inverters 12 Days 2-Nov-2017 14-Nov-2017

41 Ground Service Upgrade/ Tie in 13 Days 14-Nov-2017 27-Nov-2017 40

42 Ground DAS Installation 4 Days 27-Nov-2017 1-Dec-2017

43 Ground Commissioning/ testing 2 Days 1-Dec-2017 3-Dec-2017

44 Ground Punchlist 2 Days 3-Dec-2017 5-Dec-2017

45 Ground and Final Rooftop Inspections 15 Days 5-Dec-2017 20-Dec-2017

46 PTO/Commercial Operation Date 1 Days 20-Dec-2017 21-Dec-2017 45

47 Dropoff Manuals & Documentation 1 Days 10-Jan-2018 11-Jan-2018

Readington BOE Project Schedule - Readington Middle School, Holland Brook School, Three Bridges School


